EAP Films and Theaters Limited
No.42, Dr. N M Perera Mawatha,
Colombo 08

10/08/2026

Nimal Construction,
No. 129/4, Madinnagoda,
Rajagiriya.

Dear Sirs,

LETTER_OF AWARD FOR PROPOSED RENOVATION TO THE RENOVATION OF

KITCHEN CONSTRUCTION WORKS AT SAVOY CINEMA NO. 472, GALLE ROAD,
WELLAWATTE

Following our evaluation process with reference to your closed quotation dated 20/07/2026
submitted for the tender for the above project of EAP Films & Theatres Limited is pleased to award
the contract to you for the proposed renovation of the Kitchen Construction works of Roxy Cinema
Wellawatta (Savoy Premier) at Roxy Cinema No. 472, Galle Road, Wellawatte and related items
subject to the terms and conditions herein stipulated.

1. DEFINITIONS

“EFT” means EAP Films and Theatres Limited of No. 42, Dr. N
M Perera Mawatha, Colombo 08

“The Contractor” means Nimal Construction, a sole proprietor located at No.
129/4, Madinnagoda, Rajagiriya.

“The Consultant™ means the person/entity who is competent person
appointed by EFT and notified to the Contractor who is
responsible for administering and supervising the
execution of the work. Such person may be an engineer,
architect or any other technical person. In the absence of
such appointment EFT itself.

“Parties hereto or Parties” means EFT and the Contractor.

“Project/Works” means the infrastructure upgrades to the kitchen area at the
Site, including but not limited to aluminium door and
window works, pantry and kitchen equipment works,
masonry and concrete works, floor and wall tiling works,
granite countertop works, plumbing, drainage, electrical
installations, painting, finishing, and all other ancillary
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works necessary for the proper execution and completion

of the Project.

“Site” means the premises of EFT cinema of Roxy Wellawatta
(Savoy Premier) situated at No. Roxy Cinema. 472, Galle
Road, Wellawatte.

“Contract Sum” means the total contract sum of Rupees Two Million

Rupees Two Million Four Hundred Thirty-Six Thousand
Two Hundred Fifty-Five Only (Rs. 2,436,255.00)
excluding VAT and other applicable taxes.

“Defect Liability Period” means the period of 365 days from the date of
commencement of the project and subject to the successful
completion of defects rectification as may be certified by
the project Consultant and EFT.

Contract Documents This Letter of Award, together with the Conditions of
Contract, Specifications, Drawings, Bill of Quantities, and
all other documents forming the Contract, shall constitute
the Contract between the Parties.

k SCOPE OF THE PROJECT
i. The Contractor is solely responsible for carrying out all work relating to the kitchen
construction works at the Site. The Contractor shall be solely responsible for carrying out
all works necessary to achieve the objectives of the Project, whether or not expressly
requested herein. The Contractor shall liaise with all relevant parties as required for the
implementation of the Project and shall cooperate with the officers and the Consultant
appointed by EFT.

B

The scope of the Project shall comprise the construction and fit-out of the kitchen at the Site,
including all associated civil, masonry, plumbing, drainage, waterproofing, tiling, flooring,
ceiling, electrical, mechanical, finishing, and ancillary works, together with the supply of
all labour, materials, equipment, and services necessary for the proper execution and
completion of the kitchen construction works in accordance with the approved drawings,
specifications, Bill of Quantities, and the instructions of EFT and the Consultant.

3. TERM OF PROVISION OF SERVICES
i.  The Contractor shall mobilize and commence work at least within 05 days upon receipt of

Letter of Award hereof. The Contractor shall handover the completed within 30 days from
the date of commencement of work.
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The Contractor shall be fully responsible for the execution and completion of the Works in

accordance with this LOA and shall ensure compliance with all applicable laws, regulations,
and industry standards,

The Contractor shall appoint a qualified Chartered Engineer to review and approve their
drawings, designs, specifications, and related technical documents prepared in connection
with the Works and thus such drawings shall be reviewed and approved by the said Chartered
Engineer prior to the commencement of any construction or site works.

iv.  The Contractor shall provide the verified drawings and shop drawings by the Chartered
Engineer to LCMC Consultancy (“the Consultant”) and receive approval for same to
commence and carry out the works,

v.  The Contractor shall remain solely responsible for the adequacy, accuracy, and compliance
of all works executed under this Agreement.

vi.  The Contractor shall be responsible for coordinating all kitchen construction works and
ensuring the proper integration of all building services, including but not limited to
plumbing, drainage, electrical, mechanical, ventilation, fire detection and alarm systems, air
conditioning (AC), and other related services required for the proper execution and
completion of the Project.

~ vil.  The Contractor shall coordinate with EFT, the Consultant and all other contractors engaged
at the Site to ensure that the kitchen construction works are properly integrated with all
associated building services and that no interference or delay is caused to other ongoing
works.

viii. The Contractor shall be responsible for carrying out all civil, masonry, structural
modifications, waterproofing, plumbing, drainage, floor and wall tiling, flooring, ceiling,
partitioning, aluminium door and window works, pantry and kitchen equipment works,
vanity works, finishing, and all other ancillary works necessary for the proper execution and
completion of the Project in accordance with the approved drawings, specifications, Bill of
Quantities, and the instructions of the Consultant.

ix.  The Contractor shall at all times adhere to the guidelines i,é_slged by EFT. -:-_s,f‘r TSN
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xii.  The Contractor shall, at its own cost, employ a suitably qualified Technical Officer on a full-
time basis at the Site throughout the duration of the Works.

xiii.  The Contractor shall furnish the following documents to EFT;
i) Immediately Contractor's All Risk Policy, Copies of Workmen Compensation
Policy and Plant & Equipment Insurance Cover

xiv.  The Contractor shall ensure completion of all works pertaining to the said Works as per the
required specifications and quality of EFT. Any item if considered below standard or quality
by EFT shall be replaced by the Contractor at no extra cost to EFT.

xv. Inthe event any damage is occasioned to the building structure, fixture or fitting attributable
to the negligence of the Contractor and/or its employees, agents and/or any personnel
deployed by the Contractor, same shall be repaired or replaced at the cost of the Contractor.

xvi.  The Contractor shall at all times be liable for the safety of all items belonging to the
Contractor as well as the inventories handed over by EFT/ Consultant located at the site.

xvii.  The Contractor shall be solely responsible for the correct design of the items/services offered
hereunder.

xviii.  The Contractor shall follow the safety regulations and keep the site and surrounding as clean
as possible during Works of the Project. The Contractor will ensure that all precautionary
measures will be taken to avoid dust emission, noise pollution and/or any such nuisance to
the surrounding area of the Site and/or general public.

xix.  The Contractor shall take all necessary precautions to protect the existing building, fixtures,
fittings, equipment, furniture and adjacent areas from damage during the execution of the
Works. Any damage caused by the Contractor, its employees, agents or subcontractors shall
be repaired or replaced by the Contractor at its own cost to the satisfaction of EFT.

xX.  The Contractor shall be provided with below stated facilities;
i) Storage facilities for bulk materials depending on space available within the site
ii) Access to temporary power distribution available within the site
iii) Access to all temporary lighting distribution available within the site
iv) Temporary sanitary services including toilet, washing facilities available at site
) General security shall be provided.

xxi. A detailed inventory list required for Project completion must be finalized prior to the

shall remove all debris, surplus materials and any other waste generated
s and shall leave the Site in a clean and satisfactory condition prior to
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commissioning of the installed services and equipment and demonstrate their satisfactory
operation to the Consultant prior to handover.

PRICE AND PAYMENT TERMS

The entire Contract Sum shall be Rupees Two Million Rupees Four Hundred Thirty-Six
Thousand Two Hundred Fifty-Five Only (Rs. 2,436,255.00) excluding VAT and other
applicable taxes.

Payment of said amount of Rupees Two Million Four Hundred Thirty-Six Thousand Two
Hundred Fifty-Five Only (Rs. 2,436,255.00) excluding VAT and other applicable taxes shall
be made as follows;

No advance payment shall be made to the Contractor under this Contract. The Contractor s
hall mobilize and commence the Works using its own financial resources.

. The Contractor shall submit a progress payment invoice every fifteen (15) calendar days for

the value of the Works executed during the relevant period. The quantities and value of the
completed Works shall be jointly measured and verified by EFT, the Consultant and the
Contractor prior to certification. Upon certification of the relevant invoice by the Consultant,
EFT shall make payment of the certified amount within seven (7) calendar days.

Prior to mobilization and commencement of the Works, the Contractor shall furnish to EFT
an unconditional and irrevocable Performance Bond in an amount equivalent to five per cent
(5%) of the Contract Sum, issued by a licensed commercial bank acceptable to EFT. The
Performance Bond shall remain valid until the expiry of the Defects Liability Period or until
the Contractor has duly fulfilled all obligations under this Letter of Award.

. EFT shall deduct retention money at the rate of ten per cent (10%) from each certified

progress payment until the cumulative retention amount reaches five per cent (5%) of the
total Contract Sum. The retained amount shall be held as security for the due performance
of the Contractor’s obligations and shall be released upon the successful completion of the
Defects Liability Period of three hundred and sixty-five (365) days, provided that all defects
have been rectified to the satisfaction of EFT and the Consultant and that no outstanding
remedial works remain.

All payments shall be subject to the submission of the relevant invoices and tax invoices
and the Consultant's certification of the works completed under the respective phase.

i R 2N
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Any additional or extra works requested by EFT which are outside the original scope of the
Works and the Bill of Quantities shall be valued at the prevailing market rates or such rates
as may be mutually agreed between the Parties, subject to the prior written approval of the
Consultant and EFT.

The Contractor shall not commence any additional or extra works without first notifying
EFT and obtaining the prior written approval of both the Consultant and EFT. No payment
shall be made for any additional or extra works carried out without such prior written
approval.

vi.  All payments shall be subject to the submission of the relevant invoices and supporting
documents as may be required by EFT.

vii.  The Contractor shall NOT be entitled to claim any attendance and coordination fee and no
other payment shall be paid from the scope of works.

viii.  No adjustment or additional payment shall be made on account of fluctuations in labour
wages, material prices, equipment costs, transportation costs, exchange rates or any other
increase in the Contractor's costs, unless otherwise agreed in writing by EFT.

6. ACCEPTANCE CERTIFICATE

i.  Upon the satisfactory completion of the Works in accordance with this Letter of Award and

certification by the Consultant that the Works have been completed in accordance with the

| approved drawings, specifications and the requirements of EFT, EFT shall issue a Practical

Completion Certificate to the Contractor. The Defects Liability Period shall commence from

the date of such Practical Completion Certificate or the Taking Over of the Works by EFT,
whichever is earlier.

ii.  Inthe event the Contractor fails to rectify any defects or non-conformities within the period
specified by EFT, EFT shall be entitled, without prejudice to any other rights or remedies
available under this Letter of Award, to carry out or procure the rectification of such defects
and recover the costs incurred from the retention money, the Performance Bond or any other
sums due or becoming due to the Contractor.

A WARRANTY

I.  The Contractor shall provide the following warranties in respect of the Works carried out
under the Project, covering workmanship, materials and installation, commencing from the
date of completion and handover of the Works:

A. A warranty of two (2) years in respect of all electrical works;

B. A warranty of one (1) year in respect of all kitchen equipment supplied and installed by the
Contractor;

C. A warranty of two (2) years in respect of all aluminium works; and

D. A warranty of five (5) years in respect of the pantry works and any associated wall works
carried out under the Project.
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11.  During the afore mentioned Defect Liability Period and the Warranty/ Maintenance Period
the Contractor shall repair, replace and/or rectify free of charge all manufacturing and/or

workmanship defects of the items and/or construction completed/provided by the
Contractor.

III. ~ The Contractor shall readily fulfill any additional requirements of EFT regarding items
supplied by the Contractor hereunder at the same rate as those specified in the closed
quotation/Bid during the aforementioned Defect Liability Period.

IV.  The Contractor shall undertake to repair/replace all damaged items for a period of One (01)
year from the date of expiration of the warranty/maintenance period herein above
mentioned, at a mutually agreed price.

8. TRANSFER AND ASSIGNMENT

I.  The Contractor shall not transfer, assign or subcontract this Contract to any other party
without the prior written approval of EFT.

W INDEMNITY

I.  The Contractor shall indemnify EFT and hold EFT, its consultants, employees and agents
harmless from and against all losses or exposure by reason of liability imposed by law upon
EFT for damages caused to property or persons due to bodily injury including death at any
time resulting there from sustained by any person in consequence of the performance of this
Work/Project if such injuries to persons or damage to property being worked upon is due to
or claimed to be due to the negligence of the Contractor, its employees, sub-employees, sub-
contractors or their agents.

II.  The Contractor shall indemnify and hold EFT harmless from and against all injuries
sustained due to any reason whatsoever, by its employees, workers, sub-contractors
deployed by the Contractor for the said Project during the course of such deployment.

III.  Further the Contractor shall also comply with all applicable labour laws, EPF, ETF,
workmen's compensation and occupational safety requirements and shall indemnify EFT
against any claims arising therefrom.

LIQUIDATED DAMAGES

be contractor fails to complete the works within the period specified hereof or any
nded time period granted for reasons other than those beyond the control of the
r directly and solely attributable to EFT, the Contractor shall pay liquidated
it the rate of Rs. 2,500/~ per day to EFT for any delay in completion of the Works
ibuted to the Contractor. This rate shall apply every calendar day of delay
s, Sundays and public holidays and may be recoverable by EFT from any
e Contractor from EFT.
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In the event of termination any amounts paid in advance to the Contractor shall be returned
to EFT unless work to such value has been completed at the time of termination.

EFT reserves the right to terminate the contract with or without notice and compensation if:

. EFT is not satisfied with the workmanship of the Contractor’s work or the materials used
do not conform to the specifications or required quality and/or the work is not as per the
specifications, drawings or according to the instructions and guidelines issued by EFT.

. The Contractor is found involved in unethical practices.

.. The Contractor fails to adhere to the delivery schedule as stipulated hereof.

16. CONFIDENTIALITY

I.  The Contractor shall keep all information including but not limited to all technical details.
documentation, design, drawings, development, improvements, processes, know-how and
other unpublished information transmitted or made available directly or indirectly to it by
EFT.

ib7fs APPLICABLE LAW

I.  This Contract shall be governed by the laws of the Democratic Socialist Republic of Sri
Lanka.

18. DISPUTE RESOLUTION

I. If any dispute or difference whatsoever arises between the parties concerning matters
relating to this Contract or any provision thereof, the parties herein shall use their best
endeavours to resolve the dispute or difference amicably. Provided however that the
Contractor shall not stop and/or slow down and/or affect work at the Site during the period
of any such dispute.

II.  Failure to reach an amicable settlement within 30 days from the notice of such dispute by
the party who has a dispute to the other party, such dispute shall be settled in the courts of
Sri Lanka.

19. NOTICE

I Any notice or other information required or authorized by this Contract to be given by either
Party to the other may be given by hand or sent (by registered post, facsimile transmission
or comparable means of communication) to the other Party to the respective addresses herein
mentioned, or to such other address written notice of which has been given.

20.  ENTIRE CONTRACT
I.  This Letter of Award together with the Contractor’s written confirmation thereof and the

closed quotation dated 20/07/2026 shall form a binding contract until such time the formal
contract is prepared and executed.
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Il In the event of any inconsistency between the closed quotation dated 20/07/2026 and Letter
of Award, latter shall prevail.

Please acknowledge the receipt of this Letter of Award confirming your unconditional acceptance
thereof within three (3) calendar days from the date of this letter.

This Letter of Award together with your written confirmation thereof and your above-mentioned
closed quotation dated 20/07/2026 shall form a binding contract until such time the formal contract
is prepared and executed.

Yours faithfully,

EAP Films and Theatres Limited

E.A.P. FILMS AND THEATRES
LIMITED - PV 5947 PB

Director
Witness:
Signature: %
N;g.::le: Ram\n are (Ush
NIC (9436203340
Address:  167/A, Svriyarma) muv, Diwlpitin , BoraleSgamund,

For and behalf of the Contractor

o

MAL CONSTRUCTION
9/4, Madinnagoda
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PROPOSED RENOVATION AND MODIFICATION
FOR SAVOY PREMIERE (ROXY)

BILLS OF QUANTITIES
KITCHEN AREA

SUMMARY

ITEM DESCRIPTION AMOUNT (Rs)

Allow Provisions for an Advance Gurantee and a Performance
1 |Bond from a Licensed Commercial Bank of Sri lanka and Full
Insurance Cover for the project

A |CONCRETE WORK \ &-‘ o oY ot
B |MASONRY WORK (2Gnbg I
C [METAL WORK
D |TILING WORK
E |WALL FINISHES
F [PANTRY AND ROOF REPAIRS (WITH PS)
TOTAL i
| 243b2555a
ADD - CONTINGENCIES (10%) | 2434252
! VAT 18% (if Applicable) ‘ J’

GRAND TOTAL

MMAL CONSTRUCTION :

129/4, Maq; d:
h}qmr(n. Nnagoda
;l:# 077 251 6499

' No. 601810433.7009
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48.00 550 oD
4400 Sbeo:.©oD
21.00 S o  ©o)

TOTALFORCONCRETEWORKS CARR[ED INTO SUMMARY
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RATE

AMOUNT

3 Rates for brick work shall include for

lifting all materials to the required

levels, scaffoldings and working
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Item

DESCRIPTION

QTY

RATE

AMOUHT

C.1

C |SECTION C - METAL WORK

Door
Powder Coated aluminum single sash
D1 Overall size 3'0" x 7'0" butt hinged
openable door with middle rail and
fully panelling with polyester coated
aluminum composite panel of 0.2mm
thick aluminum sheets both sides of
total thickness 4mm at top and bottom
panel, neoprene and wooled beading,
gaskets, pop rivets, threaded bar with
nut and approved quality lock, butt
hinges, door handle with cap nut. As
per the members , sizes and details
given in Drawing

In Ground floor

Window

Window Type Sliding window;

{Overall Size 9'-0" x 8'-0" powder
|coated Aluminium framed Sliding
window with 5mm thick Clear float

Nr

2.00
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PUPRPES

ITEM DESCRIPTION UNIT | QTY RATE AMOUNT

D |SECTION D-TILING

[Narrow widths, jal';‘lS, reveals, sills,
mouldings measured to plaster area unless
otherwise given separately.

All bath room, open air terraces, roof
~ |terraces to be water proofed as per engineers
- |specifications.

All finished floor levels of bath rooms,
balconies, roof terraces to be dropped by 50
n (20) from other areas.

All structural slab drops for the above bath
R<7 rooms, balcomes, roof terraces as per
R al engineers details or if not

= 150mm) drop.

Rate shall include for raking out joints of
|brickwork, hacking concrete for key

ming, internal and external angles,

4 To:mmg narrow widths, edges, reveals and

] ;‘;nakmggoodaround pipes 3/4" Thick

1250 ({4000 10 | 7Sc0nop

véS“ooo . cp
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| Backflash Tiling g
|Supply and laing of 600x300mm Backlash |
tiling for Lobby area vanity counters wall; |
laid with recommended adhesive including |
- |20mm thick cement and sand 1:5 bed with |
 |adhesive, finished straight joints pointed |
- | with matching tile grout ;all complete as per |
~ |Architect drawing instructions. (Per Tile |

| m2] 3004

TOTAL FDR CONCRETE WORKS CARRIED INTO SUMMARY :

! Scanned with !
(B camScanner


https://v3.camscanner.com/user/download



https://v3.camscanner.com/user/download

-

DESCRIPTION Loy | wmate | amount
[SECTIONY -
below are
1y ’ AN w W Cﬂd m u
deducted in whole or in part from the
p“lA
m2 | 460 | be ooor
brostt
PS 70,000.00
PS 20,000.00
ps 30,000.00
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